

EXHIBIT B

STATEMENT OF WORK

This Statement of Work shall be governed in all respects by that certain Independent Contractor Agreement, dated as of October 16th 2019, between Methodics Inc (the “Company”) and Andrew Sharp (“Consultant”).

Date:	October 16, 2019
Description of Services to be performed and Specifications:	<ol style="list-style-type: none">1. Standalone super-chown program<ol style="list-style-type: none">a. High Level Designb. Thread pool management including initialization and shutdown/reapingc. Multi-threaded directory recursing algorithmd. Thread marshalling schemee. Detailed research of NFS and ZFS tuning/configuration options for bottleneck mitigationf. Testing, debugging, and tweaking multi-threaded directory recursion operation.g. ZFS and NFS configuration.h. Fine grained coding of initial code phase sections.i. debugging scheme implementation (initial debug output converted into a universal scheme for debug mode operation).j. Minimal metrics collection and reporting.2. Testing and evaluation
Work Product to be delivered:	Functionally complete, tested source code.
Development Schedule (any milestone dates and interim deliveries):	Product to be delivered by final delivery date. Interim and partial deliveries upon further agreement for duration of the project.
Final Delivery Date:	November 14, 2019
Review Process:	Completed product to be reviewed and accepted by WarpStor project lead.
Payment Method:	Cash payment upon invoice receipt.
Payment Schedule:	<ol style="list-style-type: none">1. \$8,400 USD payable upon parties entering into this agreement.2. \$8,400 USD payable upon final delivery of the Work Product.
Total Project Cost	\$16,800 USD
Other Requirements	Consultant agrees to deliver a completed Work Product for final acceptance upon Final Delivery Date specified above.

By its signature below, Consultant acknowledges and agrees that it understands the Services to be provided and the Work Product to be delivered, and that it will perform the Services and deliver the Work Product in accordance with the Development Schedule.

METHODICS INC

CONSULTANT



By: _____

Vadim Iofis
Title: VP of Engineering

By: _____ Name:

Name: Andrew Sharp